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CONSTRUCTION NOTES
SITE MANAGEMENT
A1. Prior to commencement of works on site, the contractor must ensure that all matters relating to the Occupational Health & Safety

Act 2004, including all relevant regulations, have been addressed. In particular, the required notifications must be conveyed to the
Victorian Workcover Authority - Health & Safety division with respect to trenching operations. Details of the contractors
occupational health & safety procedures must be lodged with the superintendent prior to commencement of works.

A2. All native trees & shrubs to be retained unless road construction necessitates their removal or removal is directed by the engineer.
A town planning permit is required for the removal of native trees & / or vegetation. The removal or retention of any existing trees
must be in accordance with the approved landscape plan, or else approval will be required from the City of Melton landscape
approvals officer.

A3. Existing dam or watercourses to be excavated to a firm base & backfilled as specified. Consulting engineer to be notified when the
dam or watercourses are excavated to a firm base. No filling is to be placed prior to dams being inspected & levels taken.
Backfilling is to be carried out to the satisfaction of the Council supervising engineer.

A4. Prior to commencement of works, the contractor must submit a Site Management Plan (SMP) to the consultant for approval. The
contractor must comply with the recommendations of the Environment Protection Authority publication No.275 "Construction
techniques for sediment pollution control". Appropriate siltation control is to be maintained throughout the construction &
maintenance period of the works.

A5. Provide temporary safety barrier fence (Farm Fence as per MW Std Dwg 7251/4/203) along extent of outfall drain where the drain
is greater than 1.5m in depth & side slopes are steeper than 1 in 3. Safety fence to remain until permanent underground drainage
is installed.

A6. A temporary fence shall be erected & maintained around existing trees, nominated to be retained, at all times during construction.

A7. Contractor to remove existing irrigation & drainage pipes & pits encountered on site. Trenches to be backfilled in accordance with
notes C2 & C3.

A8. Contractor is obliged to obtain a permit for any blasting works.The contractor when engaged in blasting operation, shall not blast
with 4.50m of an existing line of water, gas or sewer pipes or with 15m of any completed part of the works without the consent of
the superintendent.

A9. Contractor is obliged to obtain the necessary " works within road reserve" consent from the relevant authority for works
encroaching onto an established road reserve.

A10. Contractor need a traffic management plan approved by Council for all traffic impacting works.

GENERAL
B1. All works to be carried out to the standard of drawings and specifications as approved by Melton City Council. In case of dispute
             the Specifications must take precedence.

B2. Pre-commencement meeting needs to be scheduled with Council prior to commencement of works.

B3. Before commencement of works on trenches in excess of 1.5m deep, the civil contractors construction supervisor must give notice
in writing of such proposals to Worksafe Victoria in accordance with Part 5.1, Division 4 of the Occupational Health & Safety
regulations (2007) & undertake safety precautions in trenching operations in accordance with Workcover's code of practice (1988).

B4. Lots to be graded (1 in 150 min slope) & left clean to the satisfaction of the engineer. Finished levels to be compatible with lots
adjoining this stage.

B5. On completion the contractor is responsible for the removal of all rubbish & spoil from site. No surplus trees, vegetation or other
material is to be burnt on site.

B6. Reserves to be free draining & to be left in a condition satisfactory to the City of Melton works supervisor.

B7. Where works are in the vicinity of existing services these services are to be located & the various authorities notified prior to the
commencement of works.

B8. All TBM's & control points are to be maintained & protected at all times during construction. Should any marks be disturbed, the
contractor will immediately notify the consultant to arrange re-instatement at the contractors expense.

B9. Provide painted paling fence along any boundary common to lots & municipal reserves. Timber railings need to be facing inwards
to the property side.

B10. All nature strips & excavated or filled areas outside of the road reserves shall be surfaced with a 100mm compacted layer of
topsoil as specified.

B11.      All line-marking to be long-life thermoplastic line-marking.

ROADWORKS
C1. 100ø agricultural pipe drains (Council Std. Dwg. MCC 202) to be placed behind all kerb & channel & buffer pitchers & where

directed by the engineer.

C2. Filling in all properties & road reserves is to be carried out using approved clay fill. Top soil & all vegetable matter to be stripped
from site prior to filling. All filling to be carried out in accordance with AS3798-2007 and the geotechnical report. Level 1 inspection
and testing to be carried out in accordance with AS3798-2007 Section 8.2. A fill report must be submitted to the Consultant,
showing from a NATA registered soil testing laboratory.

C3. Importing Fill:- All imported fill must be tested by a NATA approved laboratory to ensure it is suitable for use on site, & any
contaminates are within accepted levels. Under no circumstances should fill material enter or leave the site without the permission
of the supervising engineer & Council works supervisor, prior to it being appropriately tested. All vehicles transporting fill material
to & from the site must have appropriate measures in place to ensure that material does not get onto roads & into stormwater
systems & natural waterways.

C4. Batters to be 1 in 5 for fill & 1 in 3 for cut unless noted otherwise.

C5. Cut batters are to be grassed & mulched with a mixture of chopped grass, straw & bitumen emulsion.

C6. Where cut batters exceed 700mm an additional 300mm berm shall be formed behind footpath.

C7. Access ramps are to be constructed where cut batters exceed 1.0m. They are to be graded 1 in 10 for the first 2.5m from the back
of path & then at a maximum of 1 in 4 to natural surface.

C8. The water conduit offset from the lot boundary is given on the water reticulation plan. The contractor must construct conduits to
accord with the given offset & ensure that the concreter marks the kerb & footpath exactly above the conduit.

C9. Irrigation conduits are to be DN100 DWV PVC installed beneath the pavement and/or capping layer, if present. Locations are to
be marked using a green dot spray painted on the top of kerb.

C10. All footpaths are to be 125mm thick 25MPa concrete with SL72 mesh centrally located in accordance with the MPA standard
drawing EDCM 401.

C11. NBN Co to be notified seven (7) days prior to concrete works being placed.

C12. Electrical distribution pits within footpaths are to be a minimum of 300mm within the edge of the path. Concrete is to be placed
around distribution pits to a minimum depth of 200mm.

C13. All street signs to be constructed & erected to current City of Melton standards including logo. Street signs to be erected as per
             Council Std. Dwg.MCC 205.

C14. Traffic control signs, markings & delineators to be installed in accordance with AS1742.2. All line marking is to be long life road
marking, with longitudinal lines in thermoplastic & transverse markings in cold applied.

C15. Driveways to be constructed in accordance with the Council Std. Dwg. MCC 501-503. Single driveways to be a minimum 3.5m
wide & to be offset 0.60m from property boundary unless otherwise shown.

C16. Kerb transition to take place in the minor street over a 2.0m length from either the tangent point or TP pit.

C17. Existing road works to be reconstructed as required to provide, without discontinuity, a connection in accordance with design
levels & grades.

C18. Tactile ground surface indicators (TGSI) are to be installed at all pram crossings & pedestrian cross points in accordance with
AS1428.4 : 2002 & MPA standard drawing EDCM 403.

DRAINAGE
D1. Drainage & pits to be set out from offsets shown rather than from centreline pipe chainages.

D2. Lightweight fibreglass type pit lids are required for all drainage pits & all grates for pits are to be Class D, to comply with 
AS3996 unless otherwise shown. All drainage works are to be constructed to council specifications.

D3. All pipes up to and including 750mm in diameter shall be rubber ring jointed (RRJ). Pipes above this size may be flush jointed with
external sealing bands. For pipes greater than 900mm and changes in direction between 2 connecting pipes exceeding 10°
construct segmented curves using splayed pipes with bandage joints, having deflections within the manufacturer's specification.

D4. All pipes to be Class '2' R.C.  rubber ring joint unless noted otherwise.  PVC pipes to be Class SH unless specified.

D5. Pipe trenches beneath the road pavement, footpath or within 150mm of the kerb & channel to be backfilled with 20mm Class 3
FCR in 150mm layers.

D6. Property inlets to be constructed as per MPA standard drawing EDCM 701 ‒ EDCM 704.

D7. All proposed drainage stubs to be blanked off at end of pipe with timber planks to the satisfaction of the supervising engineer.

PAVEMENT
E1. Modification of the pavement requires approval by the City of Melton works supervisor.

SITE PLAN
NOT TO SCALE

MELWAY REF: 351 G3

P4



25.0m ROAD RESERVE
BANKS DRIVE

NOT TO SCALE

OPTIC FIBRE

ELECTRICITY

MAX 1 in 12

ROAD RESERVE
25.00

0.05
NATURE STRIP

3.30

0.60

TRAFFIC LANE
3.50

NATURE STRIP
3.30

FOOT
PATH
1.500.05

600 B2

CARRIAGEWAY
7.50

SO
UT

H 
PR

OP
ER

TY
    

 B
OU

ND
AR

Y

NO
RT

H 
PR

OP
ER

TY
    

    
  B

OU
ND

AR
Y

MIN 1 in 30
MAX 1 in 12
MIN 1 in 30

BEHIND KERB
DRAINAGE

1.00 SEWER

1 in 50

2.60

PARKING
BAY
2.30

BEHIND KERB
DRAINAGE

1 in 30

BIKE
LANE
1.70

0.60

TRAFFIC LANE
3.50

600 B2

PARKING
BAY
2.30

1 in 30

DE
SI

GN
 LI

NE

BIKE
LANE
1.70

1.90

1 in 50

1.00SEWER

0.29

P2
 COMMS

7.50
CARRIAGEWAY 

1.90

2.50DRINKING WATER
GAS

FOOT
PATH
1.50

VERGE
5.00

VERGE
5.00

1 in 501 in 50

BEHIND KERB

OPTIC FIBRE

ELECTRICITY

MAX 1 in 12

1 in 301 in 30

ROAD RESERVE
16.00

0.05

FOOT
PATH
1.50

NATURE STRIP
2.80

0.60

TRAFFIC LANE
3.65

TRAFFIC LANE
3.65

0.60

NATURE STRIP
2.80

FOOT
PATH
1.500.05

600 B2600 B2

CARRIAGEWAY
7.30

NO
RT

H 
PR

OP
ER

TY
    

 B
OU

ND
AR

Y

SO
UT

H 
PR

OP
ER

TY
    

    
  B

OU
ND

AR
Y

MIN 1 in 30
MAX 1 in 12
MIN 1 in 30

BEHIND KERB
DRAINAGE DRAINAGE

1.00 SEWER

DE
SI

GN
 LI

NE

2.60

1.90

1.00SEWER

0.29

P2
 COMMS

2.10

2.60 DRINKING WATER

GAS

VERGE
4.35

VERGE
4.35

16.0m ROAD RESERVE
BELLWOOD WAY

NOT TO SCALE

25.0m ROAD RESERVE
FIGWOOD DRIVE

 (NORTH OF ROUNDABOUT)
NOT TO SCALE

OPTIC FIBRE

ELECTRICITY

MAX 1 in 12

ROAD RESERVE
25.00

0.05
NATURE STRIP

3.30

0.60

TRAFFIC LANE
3.50

NATURE STRIP
3.30

FOOT
PATH
1.500.05

600 B2

CARRIAGEWAY
7.50

EA
ST

 P
RO

PE
RT

Y 
    

BO
UN

DA
RY

W
ES

T 
PR

OP
ER

TY
    

    
  B

OU
ND

AR
Y

MIN 1 in 30
MAX 1 in 12
MIN 1 in 30

BEHIND KERB
DRAINAGE

1.00 SEWER

1 in 50

2.60

PARKING
BAY
2.30

BEHIND KERB
DRAINAGE

1 in 30

BIKE
LANE
1.70

0.60

TRAFFIC LANE
3.50

600 B2

PARKING
BAY
2.30

1 in 30
DE

SI
GN

 LI
NE

BIKE
LANE
1.70

1.90

1 in 50

1.00SEWER

0.29

P2
 COMMS

7.50
CARRIAGEWAY 

2.10

2.60DRINKING WATER
GAS

FOOT
PATH
1.50

VERGE
5.00

VERGE
5.00

25.0m ROAD RESERVE
FIGWOOD DRIVE

 (SOUTH OF ROUNDABOUT)
NOT TO SCALE

OPTIC FIBRE

ELECTRICITY

MAX 1 in 12

ROAD RESERVE
25.00

0.05
NATURE STRIP

3.30

0.60

TRAFFIC LANE
3.50

NATURE STRIP
3.30

FOOT
PATH
1.50 0.05

600 B2

CARRIAGEWAY
7.50

EA
ST

 P
RO

PE
RT

Y 
    

BO
UN

DA
RY

W
ES

 T
PR

OP
ER

TY
    

    
  B

OU
ND

AR
Y

MIN 1 in 30
MAX 1 in 12
MIN 1 in 30

BEHIND KERB
DRAINAGE

1.00SEWER

1 in 50

2.60

PARKING
BAY
2.30

BEHIND KERB
DRAINAGE

1 in 30

BIKE
LANE
1.70

0.60

TRAFFIC LANE
3.50

600 B2

PARKING
BAY
2.30

1 in 30

DE
SI

GN
 LI

NE

BIKE
LANE
1.70

1.90

1 in 50

1.00 SEWER

0.29

P2
 COMMS

7.50
CARRIAGEWAY 

2.10

2.60 DRINKING WATER
GAS

FOOT
PATH
1.50

VERGE
5.00

VERGE
5.00

Scale

Project Ref Drawing No Rev

Project

Drawing
Title

Drawn

Designed
Date

Reg. No.
Date

Stage No

PS Number

Details

K:\Jobs Data\2200044 Diggers Rest  Western Precinct 3\_Eng\Stage 16\Drawings\2200044-16-901-DET.dwg

© COPYRIGHT  All rights reserved
Beveridge Williams & Co. Pty Ltd has granted a licence to the principle to use this document for its intended purpose.
No unauthorised copying is permitted

ofSheet

REV DESCRIPTION DATE DRN. APP. REV DESCRIPTION DATE DRN. APP.

Checked
Date

Approved

Beveridge Williams

Development & Infrastructure Consultants

PRELIMINARY PRINT
NOT FOR CONSTRUCTION

2200044 16 901 P4

DAVIS VINEYARD PRECINCT 3 - STAGE 16
AUST INVESTMENT & DEVELOPMENT P/L
CITY OF MELTON
TYPICAL ROAD CROSS SECTIONS
& DETAILS

D.ZHANG
10.09.2024

A.JOHN

S. FALKENSTEIN
PE0016298

PS 926926E/S3
1 Glenferrie Road
Malvern VIC 3144

ph: 03 9524 8888
www.beveridgewilliams.com.au

P1 ISSUED FOR INFORMATION 30.09.24 DZ NG
P2 ROAD NAMES UPDATED 17.12.24 DZ NM
P3 ROUNDABOUT LAYOUT AMENDED 13.03.25 DZ SF
P4 COUNCIL COMMENTS (25/03/2025) 25.03.25 DZ SF

02 15

13.03.2025
S. FALKENSTEIN

13.03.2025

AS SHOWN

15 CHAMFER

LINE OF KERB

110
40

R25

450

15
0 M

IN
15

0

40

B2 KERB DETAIL
SCALE 1:10

TYPICAL KERB OUTSTAND SETOUT DETAIL
NOT TO SCALE

R2.00

R2.00

BACK OF KERB

LIP OF KERB

PARKING BAY
600 B2

INVERT OF KERB

2.3
0

600 B2

45°

EXISTING SURFACE

1 IN 4 1 IN 4

SWALE DRAIN DETAIL
NOT TO SCALE

VA
RI

ES



211.0

211.0

212.0

212.0

213.0

213.0

214.0

214.0

215.0

210.5

211.5

211.5

211.5

212.5

212.5

213.5213.5

213.5

214.5
214.5

214.5

E
E

E
E

E

O
O

O
O

O

GW

GW GW

GWGW

GW

GW

GW

GW
GW

GW GW

GW

GW

GW

GW

GW

D
D

D
D

S
S

S

H H

H

H

H

H

H

H

H H

H

H

E

E
E

O
O

S
S

S

S
GDW

E O

1050Ø

1050Ø

90
0Ø

H

DW
DW

DW
DW

DW

G
G

G
G

G

E
E

E
E

E
E

O
O

O
O

O
O

S
S

S
S

S

S
S

S
S

S

O E

S

1634

162916281627

1620 1621 1622 1623 1624 1625 1626

1619
1618

1617
161616151614

1613

1612

1601

1602

1603

1604

1605

1606

16111610160916081607

1630 1631 1632 1633

2.0m D.E

2.0m D.E

2.0m D.E

H

GW

O

GW

GW

GWGW

GW

H

GW

H

GW H

GW

H

D
D

D

D

D
D

D

D

D

D
D

D
D

D

D
D

D
D

D

D

D
D

D

D

H

GW

GW

GW

GW

KH

S

H

2.5m S.E

2.5
m 

S.
E

2.0
m 

S.
E

2.5m S.E

G
G

G
DW

DW
DW

S
S

S
S

S

S

OE

DW
DW

DW

G
G

G
DWG

DWG

O

GDW

GDW

DWG

GW

GW

GW

H

EO

E O

H

D

ExDW
ExDW

ExDW

ExG
ExG

ExE
ExE

ExO
ExOExD

ExD

GW

ExS
ExS

ExS
ExS

H H

H

H

ExD
ExD

GWGW

GW

GW

GWGW

GW

>
>

>
>

>
>

>

>

>

>
>

>
>

>
>

>
>

>
>

>
>

>
>

>
>

>
>

>
>

300Ø

300Ø

ExS
ExS

ExS
ExS

ExS
ExS

ExDWExG

ExD

Ex
D

Ex
D

Ex
D

Ex
E

Ex
E

Ex
E

Ex
E

Ex
O

Ex
O

Ex
O

Ex
O

Ex
DW

Ex
DW

Ex
DW

Ex
DW

Ex
DW

Ex
G

Ex
G

Ex
G

Ex
G

Ex
G

Ex
G

ExO
ExO

ExO

ExO

ExO

ExE
ExE

ExE

ExE

ExE

ExDW
ExDW

ExDW
ExDW

ExDW

ExO
ExO

ExE
ExE

H

H

H

H

H

H

H

H

H

H H

H

Ex
S

Ex
S

Ex
S

Ex
S

GWGW

GW GW

GW

GW GW

GW

GW

ExS
ExS

ExS
ExS

ExS
ExS

ExS
ExS

H

GW

>
>

>

>

ExD
ExD

ExD
ExD

ExD

ExD

ExD
ExD

Ex
D

Ex
D

Ex
D

Ex
D

ExD

ExD

Ex
D

Ex
D

ExG
ExG

ExG
ExG

ExG
ExG

GW

GW

GW

GW GW

GW

GW

GW

GW

GW

>>>>>>>>>>>>>>>>
>

>

>

>

>

>

>

>
>

>
>

>
>

>

>

>

>

>

>

>

>

>

>

>

>

>

>

>

ExS

30
0Ø

30
0Ø

30
0Ø

30
0Ø

300Ø

300Ø
300Ø

30
0Ø

300Ø

300Ø

ExS
ExS

GW GW

GW

H H

441m²

441m²

230m² 230m² 230m² 230m²

350m²

402m²

230m² 230m² 284m²
378m²

378m²
378m²

262m²
262m² 350m²

350m²
350m²

25
.00

14.00

25
.00

14.00

14.00

25
.00

14.00

14.00

14.00

25
.00

10.50

10.50

25
.00

10.50

10.50

27
.00

14.00

14.00

27
.00

14.00

14.00

27
.00

14.00

27
.00

14.00

10.50

10.50

27
.00

8.50

27
.00

8.50

8.50

27
.00

8.50

8.3
0

18.80

4.25

11
.50

12
.50

28.00

12
.50 28.00

8.50

8.50

27
.00

8.50

27
.00

8.50

8.50

8.50

27
.00

8.50

27
.00

14
.0014

.00

31.50

14
.0014

.00

8.50

284m²
378m² 297m²

336m²

310m²

357m²

513m²

402m²

212m²371m²

16
.08

32.98

16
.00

31.50

10.74

35.23

10
.50

8.90

8.5
0

5.20
4

11.91

8.5
0 37.85

9.39

13
.43

7.66
10.60

27
.00

10.46

12.27

11.19

3.7
0 16.04

25
.00

8.50

25
.00

8.50

27
.00

11

27
.00

11.00

14.00

14.00

27
.00

10.50

27
.00

10.50

669m²

495m²

316m²
342m²

357m²

12.50
12.50

28
.60

31.50

27
.00

17.47

6.96

17
.05

12.28 6.66

38.73

4.1231.19

3.17

10.80
1.70

12.99

25
.3626.40

6.34

18.93

28
.60

25

25

16

60
0 B

2

60
0 B

2

600 B2

600 B2

600 B2

600 B2

600 B2

600 B2

600 B2

R8.6

R1
04

.75

R8.6

R233

R40.60

R16

R16

R8.3R6.0

R16

R40.45

R35.45

R30.45

R5
0.4

5

R257

REMOVE EXISTING CONCRETE
EDGE STRIP, CHEVRON AND ROAD
CLOSED SIGN AND MATCH NEATLY
INTO EXISTING CONSTRUCTION

PROVIDE TEMPORARY
TURING AREA AS PER
DETAIL ON SHEET 02

REMOVE EXISTING CONCRETE
EDGE STRIP, CHEVRON AND ROAD
CLOSED SIGN AND MATCH NEATLY
INTO EXISTING CONSTRUCTION

PROVIDE TEMPORARY
TURING AREA AS PER
DETAIL ON SHEET 02

PROVIDE TEMPORARY
TURING AREA AS PER
DETAIL ON SHEET 02

FUTURE
STAGE 22

EXISTING
STAGE 15

FUTURE
STAGE 17

FUTURE
PRECINCT 4
BY OTHERS

EXISTING
STAGE 14

EXISTING
STAGE 14

CONNECT INTO
EXISTING DRAINAGE

CONNECT INTO
EXISTING DRAINAGE

PROVIDE STUB FOR
FUTURE CONNECTION

PROVIDE STUB FOR
FUTURE CONNECTION

PROVIDE STUB FOR
FUTURE CONNECTION PROVIDE STUB FOR

FUTURE CONNECTION

600 B2

41.14

6.2
06.2

0

6.20

6.20

PROVIDE TEMPORARY
SWALE DRAIN TO
EXISTING SWALE

PROVIDE TEMPORARY
SWALE DRAIN TO
EXISTING SWALE

PROVIDE STUB FOR
FUTURE CONNECTION

PROVIDE TEMPORARY
SWALE DRAIN TO
EXISTING SWALE

R2
2.1

5

R8.45

R15.45

R13.15

R2
5.4

5

PROVIDE TEMPORARY
SWALE DRAIN TO
EXISTING SWALE

FI
GW

OO
D 

 D
RI

VE

FIGW
OOD  DRIVE

BELLWOOD WAY

BANKS      DRVIE

BANKS   DRIVE

THE FIRST 4.0m OF THE
FENCE TOWARDS THE
BACK OF BLOCK SHOULD
NOT EXCEED 1.2m.

INSTALL PSM

THE FIRST 4.0m OF THE
FENCE TOWARDS THE
BACK OF BLOCK SHOULD
NOT EXCEED 1.2m.

THE FIRST 4.0m OF THE
FENCE TOWARDS THE
BACK OF BLOCK SHOULD
NOT EXCEED 1.2m.

211.0

210.5

211.5S
2.5m S.E

GDW

GW

EO

D ExD

Ex
DW

Ex
DW

Ex
DW

Ex
G

Ex
G

Ex
G

Ex
G

H

H

H

Ex
S

Ex
S

Ex
S

H

GW

>
>

>
>

>
>

>

>
>

>

>

>

>

>

>

>

>
>

Ex
D

Ex
D

Ex
D

ExD

Ex
D

Ex
D

GW

GW

GW

GW

>

>

>

>

>

>

>

>

>

>

>

37
5Ø

30
0Ø

300Ø

30
0Ø

300Ø

300Ø

17.47

6.96

25

PROVIDE TEMPORARY
TURING AREA AS PER
DETAIL ON SHEET 02

FUTURE
STAGE 22

EXISTING
STAGE 14

PROVIDE TEMPORARY
SWALE DRAIN TO
EXISTING SWALE

FI
GW

OO
D 

 D
RI

VE

THE FIRST 4.0m OF THE
FENCE TOWARDS THE
BACK OF BLOCK SHOULD
NOT EXCEED 1.2m.

INSTALL PSM NOT EXCEED 1.2m.

N

WARNING
BEWARE OF UNDERGROUND SERVICES

The locations of underground services are approximate only and
their exact position should be proven on site.

No guarantee is given that all existing services are shown.
Locate all underground services before commencement of works

 BEFORE YOU DIG
www.byda.com.au

LEGEND - FUNCTIONAL LAYOUT PLAN
ELECTRICITY (UNDERGROUND)

GAS
TELECOMMUNICATIONS

WATER
RECYCLED WATER

SWALE DRAIN
SEWER & MAINTENANCE STRUCTURES
HOUSE DRAIN
SERVICE CONDUITS

TACTILE PAVERS (INDICATIVE ONLY)

GWR

Ex E

H

S

DW

T
G

E

Ex G

Ex O

Ex DW

O/H E

H

Ex D

Ex S

EXISTING ELECTRICITY (UNDERGROUND)
EXISTING ELECTRICITY (OVERHEAD)
EXISTING GAS
EXISTING OPTIC FIBRE
EXISTING WATER
EXISTING RECYCLED WATER
EXISTING STORMWATER DRAIN
EXISTING SEWER
EXISTING HOUSE DRAIN
EXISTING SWALE DRAIN

ZERO LOT LINES
PAVEMENT TREATMENT
DIRECTION OF FALL
OVERLAND FLOW
ALLOTMENT TO BE GRADED EVENLY IN
DIRECTION OF FALL TO LEVELS INDICATED
CONCRETE EDGE STRIP WITH SUBSOIL DRAIN,
"NO ROAD" SIGN & BARRIER
LIMIT OF WORKS
EXISTING TREE TO BE REMOVED

NDW

Ex NDW

OPTIC FIBREO

RIDGE LINE
RETAINING WALLTREE PROTECTION ZONE (TPZ)

STORMWATER DRAIN, PIT & PROPERTY INLETD

MELBOURNE WATER DRAIN & PITD

Scale

Project Ref Drawing No Rev

Project

Drawing
Title

Drawn

Designed
Date

Reg. No.
Date

Stage No

PS Number

Details

K:\Jobs Data\2200044 Diggers Rest  Western Precinct 3\_Eng\Stage 16\Drawings\2200044-16-910-FLP.dwg

© COPYRIGHT  All rights reserved
Beveridge Williams & Co. Pty Ltd has granted a licence to the principle to use this document for its intended purpose.
No unauthorised copying is permitted

ofSheet

REV DESCRIPTION DATE DRN. APP. REV DESCRIPTION DATE DRN. APP.

Checked
Date

Approved

Beveridge Williams

Development & Infrastructure Consultants

PRELIMINARY PRINT
NOT FOR CONSTRUCTION

2200044 16 910 P4

DAVIS VINEYARD PRECINCT 3 - STAGE 16
AUST INVESTMENT & DEVELOPMENT P/L
CITY OF MELTON
FUNCTIONAL LAYOUT PLAN

D.ZHANG
10.09.2024

A.JOHN

S. FALKENSTEIN
PE0016298

PS 926926E/S3
1 Glenferrie Road
Malvern VIC 3144

ph: 03 9524 8888
www.beveridgewilliams.com.au

P1 ISSUED FOR INFORMATION 30.09.24 DZ NG
P2 ROAD NAMES UPDATED & LOT 1627 HOUSE DRAIN RELOCATED 17.12.24 DZ NM
P3 ROUNDABOUT LAYOUT AMENDED 13.03.25 DZ SF
P4 COUNCIL COMMENTS (25/03/2025) 25.03.25 DZ SF

03 15

13.03.2025
S. FALKENSTEIN

13.03.2025

1:500 @ A10 10 20 30 405

SCALE 1:500 AT A1 SIZE

PAVEMENT TREATMENT
STRUCTURAL FILL > 200mm DEEP
EX. STRUCTURAL FILL > 200mm DEEP
LOT HATCHING
ROAD PAVEMENT 

NATURE STRIP

DRAINAGE RESERVE

MAINTENANCE ACCESS TRACK
DRY OUT AREA

ELECTRICAL KIOSK

FOOTPATH

LEGEND:

 DRIVEWAY 
 INDUSTRIAL STRENGTH DRV / LANEWAYS

RESERVES

MEDIAN DENSITY LOTS

Location
Gas Water Electricity Telecommunication

Side Offset
(m) Side Side Side

SERVICE OFFSET TABLE

NOTE: STREET TREES ARE TO BE PLANTED IN THE CENTRE OF ALL NATURE STRIPS

S 2.60 S 1.90N 2.50N 1.90

Sewer

Side

N / S 1.00/1.00

Offset
(m)

Offset
(m)

Offset
(m)

Offset
(m)

BANKS DRIVE

E 2.60 E 1.90W 2.60W 2.10 E / W 1.00/1.00

FIGWOOD DRIVE (SOUTH OF ROUNDABOUT) W 2.60 W 2.10E 2.60E 2.10 E / W 1.00/1.00

BELLWOOD WAY N 2.60 N 2.10S 2.60S 2.10 N / S 1.00/1.00

FIGWOOD DRIVE (NORTH OF ROUNDABOUT)

ROAD LAYOUT TABLE

Road Name
Reserve
Width (m)

Road Width (m) Kerb Type Verge Width (m)
Lip to Lip Inv to Inv Back to Back Nth/West Sth/East Nth/West Sth/East

BANKS DRIVE 25.00 9.50 / 14.10 10.40 / 15.00 10.70 / 15.30 600 B2 600 B2 7.15 / 5.00 7.15 / 5.00
FIGWOOD DRIVE 25.00 9.50 / 14.10 10.40 / 15.00 10.70 / 15.30 600 B2 600 B2 7.15 / 5.00 7.15 / 5.00
BELLWOOD WAY 16.00 6.40 7.30 7.60 600 B2 600 B2 4.35 4.35

FOR CONTINUATION REFER ABOVE RIGHT

FOR CONTINUATION REFER BELOW LEFT

P3

P3

P3

P3

P4

P4

P4



140714061405
1404

1403
14021401

1413 1414
1415 1416 1417 1418

1419 1420

1425

1530 1531 1532
1533

1514 1515 1516

1634

1629
1628

1627

1620 1621 1622 1623 1624
1625 1626

1619
1618

1617
161616151614

1613

1612

1601

1602

1603

1604

1605

1606

1611
1610160916081607

1630
1631 1632

1633

K

2.5m S.E

2.5
m 

S.
E

2.0
m 

S.
E

2.5m S.E

140714061405
1404

1403
14021401

1413 1414
1415 1416 1417 1418

1419 1420

1425

1530 1531 1532
1533

1514 1515 1516

1634

1629
1628

1627

1620 1621 1622 1623 1624
1625 1626

1619
1618

1617
161616151614

1613

1612

1601

1602

1603

1604

1605

1606

1611
1610160916081607

1630
1631 1632

1633

K

2.5m S.E

2.5
m 

S.
E

2.0
m 

S.
E

2.5m S.E

140714061405
1404

1403
14021401

1413 1414
1415 1416 1417 1418

1419 1420

1425

1530 1531 1532
1533

1514 1515 1516

140714061405
1404

1403
14021401

1413 1414
1415 1416 1417 1418

1419 1420

1425

1634

1629
1628

1627

1620 1621 1622 1623 1624
1625 1626

1619
1618

1617
161616151614

1613

1612

1601

1602

1603

1604

1605

1606

1611
1610160916081607

1630
1631 1632

1633

K

2.5m S.E

2.5
m 

S.
E

2.0
m 

S.
E

2.5m S.E

1618

1632

1626

1619
1625

16241623
16221621

1620
161316121605

1607

1631
1630

1608 1610
1611

1606

16291628
1627

1634

16
02

16
04

1616
16151614

1617

16
03

16
01

FUTURE
STAGE 17

EXISTING
STAGE 15

EXISTING
STAGE 14

EXISTING
STAGE 14

FUTURE
STAGE 22

ME
AD

OW
VI

EW
 D

RI
VE

1609

FUTURE
PRECINCT 4
BY OTHERS

BANKS      DRVIE

BANKS   DRIVE

FI
GW

OO
D 

 D
RI

VE

FIGW
OOD  DRIVE

16
33

BELLWOOD WAY

P

NScale

Project Ref Drawing No Rev

Project

Drawing
Title

Drawn

Designed
Date

Reg. No.
Date

Stage No

PS Number

Details

K:\Jobs Data\2200044 Diggers Rest  Western Precinct 3\_Eng\Stage 16\Drawings\2200044-16-930-FCP.dwg

© COPYRIGHT  All rights reserved
Beveridge Williams & Co. Pty Ltd has granted a licence to the principle to use this document for its intended purpose.
No unauthorised copying is permitted

ofSheet

REV DESCRIPTION DATE DRN. APP. REV DESCRIPTION DATE DRN. APP.

Checked
Date

Approved

Beveridge Williams

Development & Infrastructure Consultants

PRELIMINARY PRINT
NOT FOR CONSTRUCTION

ALLOCATED LOT NUMBER

                                    ALLOCATED LOT NUMBER

Lot No

Lot No

6.30m

2.1
0m

5.40m

2.1
0m

LEGEND

EXISTING / FUTURE STAGE

5.40m

2.1
0m Lot No ALLOCATED PARKING SPOT

2200044 16 930 P4

DAVIS VINEYARD PRECINCT 3 - STAGE 16
AUST INVESTMENT & DEVELOPMENT P/L
CITY OF MELTON
ON STREET CAR PARKING PLAN

D.ZHANG
10.09.2024

A.JOHN

S. FALKENSTEIN
PE0016298

PS 926926E/S3
1 Glenferrie Road
Malvern VIC 3144

ph: 03 9524 8888
www.beveridgewilliams.com.au

P1 ISSUED FOR INFORMATION 30.09.24 DZ NG
P2 ROAD NAMES UPDATED 17.12.24 DZ NM
P3 ROUNDABOUT LAYOUT AMENDED 13.03.25 DZ SF
P4 COUNCIL COMMENTS (25/03/2025) 25.03.25 DZ SF

04 15

13.03.2025
S. FALKENSTEIN

13.03.2025

1:500 @ A10 10 20 30 405

SCALE 1:500 AT A1 SIZE

P4



1606

1605

1604

1603

1602

1613

BELLWOOD  WAY
FI

GW
OO

D 
 D

RI
VE

1606

1605

1604

1603

1602

1613

BELLWOOD  WAY

FI
GW

OO
D 

 D
RI

VE
NScale

Project Ref Drawing No Rev

Project

Drawing
Title

Drawn

Designed
Date

Reg. No.
Date

Stage No

PS Number

Details

K:\Jobs Data\2200044 Diggers Rest  Western Precinct 3\_Eng\Stage 16\Drawings\2200044-16-940-TURN.dwg

© COPYRIGHT  All rights reserved
Beveridge Williams & Co. Pty Ltd has granted a licence to the principle to use this document for its intended purpose.
No unauthorised copying is permitted

ofSheet

REV DESCRIPTION DATE DRN. APP. REV DESCRIPTION DATE DRN. APP.

Checked
Date

Approved

Beveridge Williams

Development & Infrastructure Consultants

PRELIMINARY PRINT
NOT FOR CONSTRUCTION

2200044 16 940 P4

DAVIS VINEYARD PRECINCT 3 - STAGE 16
AUST INVESTMENT & DEVELOPMENT P/L
CITY OF MELTON
VEHICLE TURNING MOVEMENTS
8.8m SERVICE VEHICLE

D.ZHANG
10.09.2024

A.JOHN

S. FALKENSTEIN
PE0016298

PS 926926E/S3
1 Glenferrie Road
Malvern VIC 3144

ph: 03 9524 8888
www.beveridgewilliams.com.au

P1 ISSUED FOR INFORMATION 30.09.24 DZ NG
P2 ROAD NAMES UPDATED 17.12.24 DZ NM
P3 ROUNDABOUT LAYOUT AMENDED 13.03.25 DZ SF
P4 COUNCIL COMMENTS (25/03/2025) 25.03.25 DZ SF

05 15

13.03.2025
S. FALKENSTEIN

13.03.2025

1:200 @ A10 4 8 12 16

SCALE 1:200 AT A1 SIZE

2

DESIGN VEHICLE - 8.8m SERVICE VEHICLE

BODY (GREEN)
FRONT TYRES (BLUE)
REAR TYRES (MAGENTA)
VEHICLE PATHLock to Lock Time

SERVICE VEHICLE
Width
Track

Steering Angle

1.50 5.00

meters

:
:

2.50
2.50

:
38.7:
6.0

8.80

BELLWOOD WAY AND
FIGWOOD DRIVE

LEFT IN AND LEFT OUT

BELLWOOD WAY AND
FIGWOOD DRIVE

RIGHT IN AND RIGHT OUT

AutoCAD SHX Text
SERVICE VEHICLE

AutoCAD SHX Text
AUSTROADS 2013 (AU)

AutoCAD SHX Text
(c) 2024 Transoft Solutions, Inc. All rights reserved.

AutoCAD SHX Text
SERVICE VEHICLE

AutoCAD SHX Text
AUSTROADS 2013 (AU)

AutoCAD SHX Text
(c) 2024 Transoft Solutions, Inc. All rights reserved.

AutoCAD SHX Text
SERVICE VEHICLE

AutoCAD SHX Text
AUSTROADS 2013 (AU)

AutoCAD SHX Text
(c) 2024 Transoft Solutions, Inc. All rights reserved.

AutoCAD SHX Text
SERVICE VEHICLE

AutoCAD SHX Text
AUSTROADS 2013 (AU)

AutoCAD SHX Text
(c) 2024 Transoft Solutions, Inc. All rights reserved.

AutoCAD SHX Text
SERVICE VEHICLE

AutoCAD SHX Text
AUSTROADS 2013 (AU)

AutoCAD SHX Text
(c) 2024 Transoft Solutions, Inc. All rights reserved.

AutoCAD SHX Text
SERVICE VEHICLE

AutoCAD SHX Text
AUSTROADS 2013 (AU)

AutoCAD SHX Text
(c) 2024 Transoft Solutions, Inc. All rights reserved.

AutoCAD SHX Text
SERVICE VEHICLE

AutoCAD SHX Text
AUSTROADS 2013 (AU)

AutoCAD SHX Text
(c) 2024 Transoft Solutions, Inc. All rights reserved.

AutoCAD SHX Text
SERVICE VEHICLE

AutoCAD SHX Text
AUSTROADS 2013 (AU)

AutoCAD SHX Text
(c) 2024 Transoft Solutions, Inc. All rights reserved.

AutoCAD SHX Text
SERVICE VEHICLE

AutoCAD SHX Text
AUSTROADS 2013 (AU)

AutoCAD SHX Text
(c) 2019 Transoft Solutions, Inc. All rights reserved.

AutoCAD SHX Text
SERVICE VEHICLE

AutoCAD SHX Text
AUSTROADS 2013 (AU)

AutoCAD SHX Text
(c) 2019 Transoft Solutions, Inc. All rights reserved.



1627
1628

1629

1634

1633

1632
1631

1608
1609

1610
1611

1620
1621

1622 1623

BANKS      DRIVE

BANKS      DRIVE

FIGW
OOD DRIVE

FIGW
OOD  DRIVE

NScale

Project Ref Drawing No Rev

Project

Drawing
Title

Drawn

Designed
Date

Reg. No.
Date

Stage No

PS Number

Details

K:\Jobs Data\2200044 Diggers Rest  Western Precinct 3\_Eng\Stage 16\Drawings\2200044-16-940-TURN.dwg

© COPYRIGHT  All rights reserved
Beveridge Williams & Co. Pty Ltd has granted a licence to the principle to use this document for its intended purpose.
No unauthorised copying is permitted

ofSheet

REV DESCRIPTION DATE DRN. APP. REV DESCRIPTION DATE DRN. APP.

Checked
Date

Approved

Beveridge Williams

Development & Infrastructure Consultants

PRELIMINARY PRINT
NOT FOR CONSTRUCTION

2200044 16 941 P4

DAVIS VINEYARD PRECINCT 3 - STAGE 16
AUST INVESTMENT & DEVELOPMENT P/L
CITY OF MELTON
VEHICLE TURNING MOVEMENTS
12.5m BUS SERVICE VEHICLE 
(SHEET 1 OF 5)

D.ZHANG
10.09.2024

A.JOHN

S. FALKENSTEIN
PE0016298

PS 926926E/S3
1 Glenferrie Road
Malvern VIC 3144

ph: 03 9524 8888
www.beveridgewilliams.com.au

P1 ISSUED FOR INFORMATION 30.09.24 DZ NG
P2 ROAD NAMES UPDATED 17.12.24 DZ NM
P3 ROUNDABOUT LAYOUT AMENDED 13.03.25 DZ SF
P4 COUNCIL COMMENTS (25/03/2025) 25.03.25 DZ SF

06 15

13.03.2025
S. FALKENSTEIN

13.03.2025

1:200 @ A10 4 8 12 16

SCALE 1:200 AT A1 SIZE

2

Lock to Lock Time

Width
Track

:

:
:

metersBUS

6.0
2.50
2.50

Steering Angle 36.6:

6.852.20

12.50

DESIGN VEHICLE - 12.5 m BUS

BODY (GREEN)

FRONT TYRES (BLUE)
REAR TYRES (MAGENTA)

VEHICLE PATHVEHICLE STRAIGHT THROUGH
NORTH -SOUTH

AutoCAD SHX Text
BUS

AutoCAD SHX Text
AUSTROADS 2013 (AU)

AutoCAD SHX Text
(c) 2024 Transoft Solutions, Inc. All rights reserved.

AutoCAD SHX Text
BUS

AutoCAD SHX Text
AUSTROADS 2013 (AU)

AutoCAD SHX Text
(c) 2024 Transoft Solutions, Inc. All rights reserved.

AutoCAD SHX Text
BUS

AutoCAD SHX Text
AUSTROADS 2013 (AU)

AutoCAD SHX Text
(c) 2024 Transoft Solutions, Inc. All rights reserved.

AutoCAD SHX Text
BUS

AutoCAD SHX Text
AUSTROADS 2013 (AU)

AutoCAD SHX Text
(c) 2024 Transoft Solutions, Inc. All rights reserved.

AutoCAD SHX Text
BUS

AutoCAD SHX Text
AUSTROADS 2013 (AU)

AutoCAD SHX Text
(c) 2019 Transoft Solutions, Inc. All rights reserved.

AutoCAD SHX Text
BUS

AutoCAD SHX Text
AUSTROADS 2013 (AU)

AutoCAD SHX Text
(c) 2019 Transoft Solutions, Inc. All rights reserved.



1627
1628

1629

1634

1633

1632

1609
1610

1611

1620
1621

1622 1623

BANKS      DRIVE

BANKS      DRIVE

FIGW
OOD DRIVE

FIGW
OOD  DRIVE

NScale

Project Ref Drawing No Rev

Project

Drawing
Title

Drawn

Designed
Date

Reg. No.
Date

Stage No

PS Number

Details

K:\Jobs Data\2200044 Diggers Rest  Western Precinct 3\_Eng\Stage 16\Drawings\2200044-16-940-TURN.dwg

© COPYRIGHT  All rights reserved
Beveridge Williams & Co. Pty Ltd has granted a licence to the principle to use this document for its intended purpose.
No unauthorised copying is permitted

ofSheet

REV DESCRIPTION DATE DRN. APP. REV DESCRIPTION DATE DRN. APP.

Checked
Date

Approved

Beveridge Williams

Development & Infrastructure Consultants

PRELIMINARY PRINT
NOT FOR CONSTRUCTION

2200044 16 942 P4

DAVIS VINEYARD PRECINCT 3 - STAGE 16
AUST INVESTMENT & DEVELOPMENT P/L
CITY OF MELTON
VEHICLE TURNING MOVEMENTS
12.5m BUS SERVICE VEHICLE 
(SHEET 2 OF 5)

D.ZHANG
10.09.2024

A.JOHN

S. FALKENSTEIN
PE0016298

PS 926926E/S3
1 Glenferrie Road
Malvern VIC 3144

ph: 03 9524 8888
www.beveridgewilliams.com.au

P1 ISSUED FOR INFORMATION 30.09.24 DZ NG
P2 ROAD NAMES UPDATED 17.12.24 DZ NM
P3 ROUNDABOUT LAYOUT AMENDED 13.03.25 DZ SF
P4 COUNCIL COMMENTS (25/03/2025) 25.03.25 DZ SF

07 15

13.03.2025
S. FALKENSTEIN

13.03.2025

1:200 @ A10 4 8 12 16

SCALE 1:200 AT A1 SIZE

2

DESIGN VEHICLE - 19.0m TRUCK
Lock to Lock Time

Width
Track

:

:
:

metersBUS

6.0
2.50
2.50

Steering Angle 36.6:

6.852.20

12.50

DESIGN VEHICLE - 12.5 m BUS

BODY (GREEN)

FRONT TYRES (BLUE)
REAR TYRES (MAGENTA)

VEHICLE PATHVEHICLE STRAIGHT THROUGH
EAST -WEST

AutoCAD SHX Text
BUS

AutoCAD SHX Text
AUSTROADS 2013 (AU)

AutoCAD SHX Text
(c) 2024 Transoft Solutions, Inc. All rights reserved.

AutoCAD SHX Text
BUS

AutoCAD SHX Text
AUSTROADS 2013 (AU)

AutoCAD SHX Text
(c) 2024 Transoft Solutions, Inc. All rights reserved.

AutoCAD SHX Text
BUS

AutoCAD SHX Text
AUSTROADS 2013 (AU)

AutoCAD SHX Text
(c) 2024 Transoft Solutions, Inc. All rights reserved.

AutoCAD SHX Text
BUS

AutoCAD SHX Text
AUSTROADS 2013 (AU)

AutoCAD SHX Text
(c) 2024 Transoft Solutions, Inc. All rights reserved.

AutoCAD SHX Text
BUS

AutoCAD SHX Text
AUSTROADS 2013 (AU)

AutoCAD SHX Text
(c) 2019 Transoft Solutions, Inc. All rights reserved.

AutoCAD SHX Text
BUS

AutoCAD SHX Text
AUSTROADS 2013 (AU)

AutoCAD SHX Text
(c) 2019 Transoft Solutions, Inc. All rights reserved.



1627
1628

1629

1634

1633

1632

1609
1610

1611

1620
1621

1622 1623

BANKS      DRIVE

BANKS      DRIVE

FIGW
OOD DRIVE

FIGW
OOD  DRIVE

NScale

Project Ref Drawing No Rev

Project

Drawing
Title

Drawn

Designed
Date

Reg. No.
Date

Stage No

PS Number

Details

K:\Jobs Data\2200044 Diggers Rest  Western Precinct 3\_Eng\Stage 16\Drawings\2200044-16-940-TURN.dwg

© COPYRIGHT  All rights reserved
Beveridge Williams & Co. Pty Ltd has granted a licence to the principle to use this document for its intended purpose.
No unauthorised copying is permitted

ofSheet

REV DESCRIPTION DATE DRN. APP. REV DESCRIPTION DATE DRN. APP.

Checked
Date

Approved

Beveridge Williams

Development & Infrastructure Consultants

PRELIMINARY PRINT
NOT FOR CONSTRUCTION

2200044 16 943 P4

DAVIS VINEYARD PRECINCT 3 - STAGE 16
AUST INVESTMENT & DEVELOPMENT P/L
CITY OF MELTON
VEHICLE TURNING MOVEMENTS
12.5m BUS SERVICE VEHICLE 
(SHEET 3 OF 5)

D.ZHANG
10.09.2024

A.JOHN

S. FALKENSTEIN
PE0016298

PS 926926E/S3
1 Glenferrie Road
Malvern VIC 3144

ph: 03 9524 8888
www.beveridgewilliams.com.au

P1 ISSUED FOR INFORMATION 30.09.24 DZ NG
P2 ROAD NAMES UPDATED 17.12.24 DZ NM
P3 ROUNDABOUT LAYOUT AMENDED 13.03.25 DZ SF
P4 COUNCIL COMMENTS (25/03/2025) 25.03.25 DZ SF

08 15

13.03.2025
S. FALKENSTEIN

13.03.2025

1:200 @ A10 4 8 12 16

SCALE 1:200 AT A1 SIZE

2

DESIGN VEHICLE - 19.0m TRUCK
Lock to Lock Time

Width
Track

:

:
:

metersBUS

6.0
2.50
2.50

Steering Angle 36.6:

6.852.20

12.50

DESIGN VEHICLE - 12.5 m BUS

BODY (GREEN)

FRONT TYRES (BLUE)
REAR TYRES (MAGENTA)

VEHICLE PATHVEHICLE TURNING RIGHT -1

AutoCAD SHX Text
BUS

AutoCAD SHX Text
AUSTROADS 2013 (AU)

AutoCAD SHX Text
(c) 2024 Transoft Solutions, Inc. All rights reserved.

AutoCAD SHX Text
BUS

AutoCAD SHX Text
AUSTROADS 2013 (AU)

AutoCAD SHX Text
(c) 2024 Transoft Solutions, Inc. All rights reserved.

AutoCAD SHX Text
BUS

AutoCAD SHX Text
AUSTROADS 2013 (AU)

AutoCAD SHX Text
(c) 2024 Transoft Solutions, Inc. All rights reserved.

AutoCAD SHX Text
BUS

AutoCAD SHX Text
AUSTROADS 2013 (AU)

AutoCAD SHX Text
(c) 2024 Transoft Solutions, Inc. All rights reserved.

AutoCAD SHX Text
BUS

AutoCAD SHX Text
AUSTROADS 2013 (AU)

AutoCAD SHX Text
(c) 2019 Transoft Solutions, Inc. All rights reserved.

AutoCAD SHX Text
BUS

AutoCAD SHX Text
AUSTROADS 2013 (AU)

AutoCAD SHX Text
(c) 2019 Transoft Solutions, Inc. All rights reserved.



1627
1628

1629

1634

1633

1632

1609
1610

1611

1622 1623

BANKS      DRIVE

BANKS      DRIVE

FIGW
OOD DRIVE

FIGW
OOD  DRIVE

NScale

Project Ref Drawing No Rev

Project

Drawing
Title

Drawn

Designed
Date

Reg. No.
Date

Stage No

PS Number

Details

K:\Jobs Data\2200044 Diggers Rest  Western Precinct 3\_Eng\Stage 16\Drawings\2200044-16-940-TURN.dwg

© COPYRIGHT  All rights reserved
Beveridge Williams & Co. Pty Ltd has granted a licence to the principle to use this document for its intended purpose.
No unauthorised copying is permitted

ofSheet

REV DESCRIPTION DATE DRN. APP. REV DESCRIPTION DATE DRN. APP.

Checked
Date

Approved

Beveridge Williams

Development & Infrastructure Consultants

PRELIMINARY PRINT
NOT FOR CONSTRUCTION

2200044 16 944 P4

DAVIS VINEYARD PRECINCT 3 - STAGE 16
AUST INVESTMENT & DEVELOPMENT P/L
CITY OF MELTON
VEHICLE TURNING MOVEMENTS
12.5m BUS SERVICE VEHICLE 
(SHEET 4 OF 5)

D.ZHANG
10.09.2024

A.JOHN

S. FALKENSTEIN
PE0016298

PS 926926E/S3
1 Glenferrie Road
Malvern VIC 3144

ph: 03 9524 8888
www.beveridgewilliams.com.au

P1 ISSUED FOR INFORMATION 30.09.24 DZ NG
P2 ROAD NAMES UPDATED 17.12.24 DZ NM
P3 ROUNDABOUT LAYOUT AMENDED 13.03.25 DZ SF
P4 COUNCIL COMMENTS (25/03/2025) 25.03.25 DZ SF

09 15

13.03.2025
S. FALKENSTEIN

13.03.2025

1:200 @ A10 4 8 12 16

SCALE 1:200 AT A1 SIZE

2

DESIGN VEHICLE - 19.0m TRUCK
Lock to Lock Time

Width
Track

:

:
:

metersBUS

6.0
2.50
2.50

Steering Angle 36.6:

6.852.20

12.50

DESIGN VEHICLE - 12.5 m BUS

BODY (GREEN)

FRONT TYRES (BLUE)
REAR TYRES (MAGENTA)

VEHICLE PATH

VEHICLE TURNING RIGHT -2

AutoCAD SHX Text
BUS

AutoCAD SHX Text
AUSTROADS 2013 (AU)

AutoCAD SHX Text
(c) 2024 Transoft Solutions, Inc. All rights reserved.

AutoCAD SHX Text
BUS

AutoCAD SHX Text
AUSTROADS 2013 (AU)

AutoCAD SHX Text
(c) 2024 Transoft Solutions, Inc. All rights reserved.

AutoCAD SHX Text
BUS

AutoCAD SHX Text
AUSTROADS 2013 (AU)

AutoCAD SHX Text
(c) 2024 Transoft Solutions, Inc. All rights reserved.

AutoCAD SHX Text
BUS

AutoCAD SHX Text
AUSTROADS 2013 (AU)

AutoCAD SHX Text
(c) 2024 Transoft Solutions, Inc. All rights reserved.

AutoCAD SHX Text
BUS

AutoCAD SHX Text
AUSTROADS 2013 (AU)

AutoCAD SHX Text
(c) 2019 Transoft Solutions, Inc. All rights reserved.

AutoCAD SHX Text
BUS

AutoCAD SHX Text
AUSTROADS 2013 (AU)

AutoCAD SHX Text
(c) 2019 Transoft Solutions, Inc. All rights reserved.



1627
1628

1629

1634

1633

1632

1608
1609

1610
1611

1622 1623

BANKS      DRIVE

BANKS      DRIVE

FIGW
OOD DRIVE

FIGW
OOD  DRIVE

NScale

Project Ref Drawing No Rev

Project

Drawing
Title

Drawn

Designed
Date

Reg. No.
Date

Stage No

PS Number

Details

K:\Jobs Data\2200044 Diggers Rest  Western Precinct 3\_Eng\Stage 16\Drawings\2200044-16-940-TURN.dwg

© COPYRIGHT  All rights reserved
Beveridge Williams & Co. Pty Ltd has granted a licence to the principle to use this document for its intended purpose.
No unauthorised copying is permitted

ofSheet

REV DESCRIPTION DATE DRN. APP. REV DESCRIPTION DATE DRN. APP.

Checked
Date

Approved

Beveridge Williams

Development & Infrastructure Consultants

PRELIMINARY PRINT
NOT FOR CONSTRUCTION

2200044 16 945 P4

DAVIS VINEYARD PRECINCT 3 - STAGE 16
AUST INVESTMENT & DEVELOPMENT P/L
CITY OF MELTON
VEHICLE TURNING MOVEMENTS
12.5m BUS SERVICE VEHICLE 
(SHEET 5 OF 5)

D.ZHANG
10.09.2024

A.JOHN

S. FALKENSTEIN
PE0016298

PS 926926E/S3
1 Glenferrie Road
Malvern VIC 3144

ph: 03 9524 8888
www.beveridgewilliams.com.au

P1 ISSUED FOR INFORMATION 30.09.24 DZ NG
P2 ROAD NAMES UPDATED 17.12.24 DZ NM
P3 ROUNDABOUT LAYOUT AMENDED 13.03.25 DZ SF
P4 COUNCIL COMMENTS (25/03/2025) 25.03.25 DZ SF

10 15

13.03.2025
S. FALKENSTEIN

13.03.2025

1:200 @ A10 4 8 12 16

SCALE 1:200 AT A1 SIZE

2

DESIGN VEHICLE - 19.0m TRUCK
Lock to Lock Time

Width
Track

:

:
:

metersBUS

6.0
2.50
2.50

Steering Angle 36.6:

6.852.20

12.50

DESIGN VEHICLE - 12.5 m BUS

BODY (GREEN)

FRONT TYRES (BLUE)
REAR TYRES (MAGENTA)

VEHICLE PATHVEHICLE TURNING LEFT

AutoCAD SHX Text
BUS

AutoCAD SHX Text
AUSTROADS 2013 (AU)

AutoCAD SHX Text
(c) 2024 Transoft Solutions, Inc. All rights reserved.

AutoCAD SHX Text
BUS

AutoCAD SHX Text
AUSTROADS 2013 (AU)

AutoCAD SHX Text
(c) 2024 Transoft Solutions, Inc. All rights reserved.

AutoCAD SHX Text
BUS

AutoCAD SHX Text
AUSTROADS 2013 (AU)

AutoCAD SHX Text
(c) 2024 Transoft Solutions, Inc. All rights reserved.

AutoCAD SHX Text
BUS

AutoCAD SHX Text
AUSTROADS 2013 (AU)

AutoCAD SHX Text
(c) 2024 Transoft Solutions, Inc. All rights reserved.

AutoCAD SHX Text
BUS

AutoCAD SHX Text
AUSTROADS 2013 (AU)

AutoCAD SHX Text
(c) 2024 Transoft Solutions, Inc. All rights reserved.

AutoCAD SHX Text
BUS

AutoCAD SHX Text
AUSTROADS 2013 (AU)

AutoCAD SHX Text
(c) 2024 Transoft Solutions, Inc. All rights reserved.

AutoCAD SHX Text
BUS

AutoCAD SHX Text
AUSTROADS 2013 (AU)

AutoCAD SHX Text
(c) 2024 Transoft Solutions, Inc. All rights reserved.

AutoCAD SHX Text
BUS

AutoCAD SHX Text
AUSTROADS 2013 (AU)

AutoCAD SHX Text
(c) 2024 Transoft Solutions, Inc. All rights reserved.

AutoCAD SHX Text
BUS

AutoCAD SHX Text
AUSTROADS 2013 (AU)

AutoCAD SHX Text
(c) 2019 Transoft Solutions, Inc. All rights reserved.

AutoCAD SHX Text
BUS

AutoCAD SHX Text
AUSTROADS 2013 (AU)

AutoCAD SHX Text
(c) 2019 Transoft Solutions, Inc. All rights reserved.



1606

1605

1627
1628

1629

1634

1633

1632
1631

1608
1609

1610
1611

1620
1621

1622 1623

BANKS      DRIVE

BANKS      DRIVE

FIGW
OOD DRIVE

FIGW
OOD  DRIVE

NScale

Project Ref Drawing No Rev

Project

Drawing
Title

Drawn

Designed
Date

Reg. No.
Date

Stage No

PS Number

Details

K:\Jobs Data\2200044 Diggers Rest  Western Precinct 3\_Eng\Stage 16\Drawings\2200044-16-940-TURN.dwg

© COPYRIGHT  All rights reserved
Beveridge Williams & Co. Pty Ltd has granted a licence to the principle to use this document for its intended purpose.
No unauthorised copying is permitted

ofSheet

REV DESCRIPTION DATE DRN. APP. REV DESCRIPTION DATE DRN. APP.

Checked
Date

Approved

Beveridge Williams

Development & Infrastructure Consultants

PRELIMINARY PRINT
NOT FOR CONSTRUCTION

2200044 16 946 P4

DAVIS VINEYARD PRECINCT 3 - STAGE 16
AUST INVESTMENT & DEVELOPMENT P/L
CITY OF MELTON
VEHICLE TURNING MOVEMENTS
19.0m TRUCK SERVICE VEHICLE
(SHEET 1 OF 5)

D.ZHANG
10.09.2024

A.JOHN

S. FALKENSTEIN
PE0016298

PS 926926E/S3
1 Glenferrie Road
Malvern VIC 3144

ph: 03 9524 8888
www.beveridgewilliams.com.au

P1 ISSUED FOR INFORMATION 30.09.24 DZ NG
P2 ROAD NAMES UPDATED 17.12.24 DZ NM
P3 ROUNDABOUT LAYOUT AMENDED 13.03.25 DZ SF
P4 COUNCIL COMMENTS (25/03/2025) 25.03.25 DZ SF

11 15

13.03.2025
S. FALKENSTEIN

13.03.2025

1:200 @ A10 4 8 12 16

SCALE 1:200 AT A1 SIZE

2

13.70

1.60 5.30

4.20

0.20

1.40 9.50

Articulating Angle

Lock to Lock Time
: 2.50Trailer Width Steering Angle

Tractor Track
Trailer Track

: 2.50
2.50:

Tractor Width

PM S 19M

2.50:
meters

27.8:
70.0:

6.0:

BODY (GREEN)
FRONT TYRES (BLUE)
REAR TYRES (MAGENTA)
VEHICLE PATH

DESIGN VEHICLE - 19.0m TRUCK

VEHICLE STRAIGHT THROUGH ( NORTH -SOUTH)

AutoCAD SHX Text
PM S 19M

AutoCAD SHX Text
AUSTROADS 2013 (AU)

AutoCAD SHX Text
(c) 2024 Transoft Solutions, Inc. All rights reserved.

AutoCAD SHX Text
PM S 19M

AutoCAD SHX Text
AUSTROADS 2013 (AU)

AutoCAD SHX Text
(c) 2024 Transoft Solutions, Inc. All rights reserved.

AutoCAD SHX Text
PM S 19M

AutoCAD SHX Text
AUSTROADS 2013 (AU)

AutoCAD SHX Text
(c) 2024 Transoft Solutions, Inc. All rights reserved.

AutoCAD SHX Text
PM S 19M

AutoCAD SHX Text
AUSTROADS 2013 (AU)

AutoCAD SHX Text
(c) 2024 Transoft Solutions, Inc. All rights reserved.

AutoCAD SHX Text
PM S 19M

AutoCAD SHX Text
AUSTROADS 2013 (AU)

AutoCAD SHX Text
(c) 2016 Transoft Solutions, Inc. All rights reserved.

AutoCAD SHX Text
PM S 19M

AutoCAD SHX Text
AUSTROADS 2013 (AU)

AutoCAD SHX Text
(c) 2016 Transoft Solutions, Inc. All rights reserved.



1627
1628

1629

1634

1633

1632
1631

1608
1609

1610
1611

1620
1621

1622 1623

BANKS      DRIVE

BANKS      DRIVE

FIGW
OOD DRIVE

FIGW
OOD  DRIVE

NScale

Project Ref Drawing No Rev

Project

Drawing
Title

Drawn

Designed
Date

Reg. No.
Date

Stage No

PS Number

Details

K:\Jobs Data\2200044 Diggers Rest  Western Precinct 3\_Eng\Stage 16\Drawings\2200044-16-940-TURN.dwg

© COPYRIGHT  All rights reserved
Beveridge Williams & Co. Pty Ltd has granted a licence to the principle to use this document for its intended purpose.
No unauthorised copying is permitted

ofSheet

REV DESCRIPTION DATE DRN. APP. REV DESCRIPTION DATE DRN. APP.

Checked
Date

Approved

Beveridge Williams

Development & Infrastructure Consultants

PRELIMINARY PRINT
NOT FOR CONSTRUCTION

2200044 16 947 P4

DAVIS VINEYARD PRECINCT 3 - STAGE 16
AUST INVESTMENT & DEVELOPMENT P/L
CITY OF MELTON
VEHICLE TURNING MOVEMENTS
19.0m TRUCK SERVICE VEHICLE
(SHEET 2 OF 5)

D.ZHANG
10.09.2024

A.JOHN

S. FALKENSTEIN
PE0016298

PS 926926E/S3
1 Glenferrie Road
Malvern VIC 3144

ph: 03 9524 8888
www.beveridgewilliams.com.au

P1 ISSUED FOR INFORMATION 30.09.24 DZ NG
P2 ROAD NAMES UPDATED 17.12.24 DZ NM
P3 ROUNDABOUT LAYOUT AMENDED 13.03.25 DZ SF
P4 COUNCIL COMMENTS (25/03/2025) 25.03.25 DZ SF

12 15

13.03.2025
S. FALKENSTEIN

13.03.2025

1:200 @ A10 4 8 12 16

SCALE 1:200 AT A1 SIZE

2

13.70

1.60 5.30

4.20

0.20

1.40 9.50

Articulating Angle

Lock to Lock Time
: 2.50Trailer Width Steering Angle

Tractor Track
Trailer Track

: 2.50
2.50:

Tractor Width

PM S 19M

2.50:
meters

27.8:
70.0:

6.0:

BODY (GREEN)
FRONT TYRES (BLUE)
REAR TYRES (MAGENTA)
VEHICLE PATH

DESIGN VEHICLE - 19.0m TRUCK

VEHICLE STRAIGHT THROUGH ( EAST -WEST)

AutoCAD SHX Text
PM S 19M

AutoCAD SHX Text
AUSTROADS 2013 (AU)

AutoCAD SHX Text
(c) 2024 Transoft Solutions, Inc. All rights reserved.

AutoCAD SHX Text
PM S 19M

AutoCAD SHX Text
AUSTROADS 2013 (AU)

AutoCAD SHX Text
(c) 2024 Transoft Solutions, Inc. All rights reserved.

AutoCAD SHX Text
PM S 19M

AutoCAD SHX Text
AUSTROADS 2013 (AU)

AutoCAD SHX Text
(c) 2024 Transoft Solutions, Inc. All rights reserved.

AutoCAD SHX Text
PM S 19M

AutoCAD SHX Text
AUSTROADS 2013 (AU)

AutoCAD SHX Text
(c) 2024 Transoft Solutions, Inc. All rights reserved.

AutoCAD SHX Text
PM S 19M

AutoCAD SHX Text
AUSTROADS 2013 (AU)

AutoCAD SHX Text
(c) 2016 Transoft Solutions, Inc. All rights reserved.

AutoCAD SHX Text
PM S 19M

AutoCAD SHX Text
AUSTROADS 2013 (AU)

AutoCAD SHX Text
(c) 2016 Transoft Solutions, Inc. All rights reserved.



1627
1628

1629

1634

1633

1632
1631

1608
1609

1610
1611

1620
1621

1622 1623

BANKS      DRIVE

BANKS      DRIVE

FIGW
OOD DRIVE

FIGW
OOD  DRIVE

NScale

Project Ref Drawing No Rev

Project

Drawing
Title

Drawn

Designed
Date

Reg. No.
Date

Stage No

PS Number

Details

K:\Jobs Data\2200044 Diggers Rest  Western Precinct 3\_Eng\Stage 16\Drawings\2200044-16-940-TURN.dwg

© COPYRIGHT  All rights reserved
Beveridge Williams & Co. Pty Ltd has granted a licence to the principle to use this document for its intended purpose.
No unauthorised copying is permitted

ofSheet

REV DESCRIPTION DATE DRN. APP. REV DESCRIPTION DATE DRN. APP.

Checked
Date

Approved

Beveridge Williams

Development & Infrastructure Consultants

PRELIMINARY PRINT
NOT FOR CONSTRUCTION

2200044 16 948 P4

DAVIS VINEYARD PRECINCT 3 - STAGE 16
AUST INVESTMENT & DEVELOPMENT P/L
CITY OF MELTON
VEHICLE TURNING MOVEMENTS
19.0m TRUCK SERVICE VEHICLE
(SHEET 3 OF 5)

D.ZHANG
10.09.2024

A.JOHN

S. FALKENSTEIN
PE0016298

PS 926926E/S3
1 Glenferrie Road
Malvern VIC 3144

ph: 03 9524 8888
www.beveridgewilliams.com.au

P1 ISSUED FOR INFORMATION 30.09.24 DZ NG
P2 ROAD NAMES UPDATED 17.12.24 DZ NM
P3 ROUNDABOUT LAYOUT AMENDED 13.03.25 DZ SF
P4 COUNCIL COMMENTS (25/03/2025) 25.03.25 DZ SF

13 15

13.03.2025
S. FALKENSTEIN

13.03.2025

1:200 @ A10 4 8 12 16

SCALE 1:200 AT A1 SIZE

2

13.70

1.60 5.30

4.20

0.20

1.40 9.50

Articulating Angle

Lock to Lock Time
: 2.50Trailer Width Steering Angle

Tractor Track
Trailer Track

: 2.50
2.50:

Tractor Width

PM S 19M

2.50:
meters

27.8:
70.0:

6.0:

BODY (GREEN)
FRONT TYRES (BLUE)
REAR TYRES (MAGENTA)
VEHICLE PATH

DESIGN VEHICLE - 19.0m TRUCK

VEHICLE TURNING RIGHT -1

AutoCAD SHX Text
PM S 19M

AutoCAD SHX Text
AUSTROADS 2013 (AU)

AutoCAD SHX Text
(c) 2024 Transoft Solutions, Inc. All rights reserved.

AutoCAD SHX Text
PM S 19M

AutoCAD SHX Text
AUSTROADS 2013 (AU)

AutoCAD SHX Text
(c) 2024 Transoft Solutions, Inc. All rights reserved.

AutoCAD SHX Text
PM S 19M

AutoCAD SHX Text
AUSTROADS 2013 (AU)

AutoCAD SHX Text
(c) 2024 Transoft Solutions, Inc. All rights reserved.

AutoCAD SHX Text
PM S 19M

AutoCAD SHX Text
AUSTROADS 2013 (AU)

AutoCAD SHX Text
(c) 2024 Transoft Solutions, Inc. All rights reserved.

AutoCAD SHX Text
PM S 19M

AutoCAD SHX Text
AUSTROADS 2013 (AU)

AutoCAD SHX Text
(c) 2016 Transoft Solutions, Inc. All rights reserved.

AutoCAD SHX Text
PM S 19M

AutoCAD SHX Text
AUSTROADS 2013 (AU)

AutoCAD SHX Text
(c) 2016 Transoft Solutions, Inc. All rights reserved.



1627
1628

1629

1634

1633

1632
1631

1608
1609

1610
1611

1620
1621

1622 1623

BANKS      DRIVE

BANKS      DRIVE

FIGW
OOD DRIVE

FIGW
OOD  DRIVE

NScale

Project Ref Drawing No Rev

Project

Drawing
Title

Drawn

Designed
Date

Reg. No.
Date

Stage No

PS Number

Details

K:\Jobs Data\2200044 Diggers Rest  Western Precinct 3\_Eng\Stage 16\Drawings\2200044-16-940-TURN.dwg

© COPYRIGHT  All rights reserved
Beveridge Williams & Co. Pty Ltd has granted a licence to the principle to use this document for its intended purpose.
No unauthorised copying is permitted

ofSheet

REV DESCRIPTION DATE DRN. APP. REV DESCRIPTION DATE DRN. APP.

Checked
Date

Approved

Beveridge Williams

Development & Infrastructure Consultants

PRELIMINARY PRINT
NOT FOR CONSTRUCTION

2200044 16 949 P4

DAVIS VINEYARD PRECINCT 3 - STAGE 16
AUST INVESTMENT & DEVELOPMENT P/L
CITY OF MELTON
VEHICLE TURNING MOVEMENTS
19.0m TRUCK SERVICE VEHICLE
(SHEET 4 OF 5)

D.ZHANG
10.09.2024

A.JOHN

S. FALKENSTEIN
PE0016298

PS 926926E/S3
1 Glenferrie Road
Malvern VIC 3144

ph: 03 9524 8888
www.beveridgewilliams.com.au

P1 ISSUED FOR INFORMATION 30.09.24 DZ NG
P2 ROAD NAMES UPDATED 17.12.24 DZ NM
P3 ROUNDABOUT LAYOUT AMENDED 13.03.25 DZ SF
P4 COUNCIL COMMENTS (25/03/2025) 25.03.25 DZ SF

14 15

13.03.2025
S. FALKENSTEIN

13.03.2025

1:200 @ A10 4 8 12 16

SCALE 1:200 AT A1 SIZE

2

13.70

1.60 5.30

4.20

0.20

1.40 9.50

Articulating Angle

Lock to Lock Time
: 2.50Trailer Width Steering Angle

Tractor Track
Trailer Track

: 2.50
2.50:

Tractor Width

PM S 19M

2.50:
meters

27.8:
70.0:

6.0:

BODY (GREEN)
FRONT TYRES (BLUE)
REAR TYRES (MAGENTA)
VEHICLE PATH

DESIGN VEHICLE - 19.0m TRUCK

VEHICLE TURNING RIGHT -2

AutoCAD SHX Text
PM S 19M

AutoCAD SHX Text
AUSTROADS 2013 (AU)

AutoCAD SHX Text
(c) 2024 Transoft Solutions, Inc. All rights reserved.

AutoCAD SHX Text
PM S 19M

AutoCAD SHX Text
AUSTROADS 2013 (AU)

AutoCAD SHX Text
(c) 2024 Transoft Solutions, Inc. All rights reserved.

AutoCAD SHX Text
PM S 19M

AutoCAD SHX Text
AUSTROADS 2013 (AU)

AutoCAD SHX Text
(c) 2024 Transoft Solutions, Inc. All rights reserved.

AutoCAD SHX Text
PM S 19M

AutoCAD SHX Text
AUSTROADS 2013 (AU)

AutoCAD SHX Text
(c) 2024 Transoft Solutions, Inc. All rights reserved.

AutoCAD SHX Text
PM S 19M

AutoCAD SHX Text
AUSTROADS 2013 (AU)

AutoCAD SHX Text
(c) 2016 Transoft Solutions, Inc. All rights reserved.

AutoCAD SHX Text
PM S 19M

AutoCAD SHX Text
AUSTROADS 2013 (AU)

AutoCAD SHX Text
(c) 2016 Transoft Solutions, Inc. All rights reserved.



1606

1627
1628

1629

1634

1633

1632
1631

1607
1608

1609
1610

1611

1620
1621

1622 1623

BANKS      DRIVE

BANKS      DRIVE

FIGW
OOD DRIVE

FIGW
OOD  DRIVE

NScale

Project Ref Drawing No Rev

Project

Drawing
Title

Drawn

Designed
Date

Reg. No.
Date

Stage No

PS Number

Details

K:\Jobs Data\2200044 Diggers Rest  Western Precinct 3\_Eng\Stage 16\Drawings\2200044-16-940-TURN.dwg

© COPYRIGHT  All rights reserved
Beveridge Williams & Co. Pty Ltd has granted a licence to the principle to use this document for its intended purpose.
No unauthorised copying is permitted

ofSheet

REV DESCRIPTION DATE DRN. APP. REV DESCRIPTION DATE DRN. APP.

Checked
Date

Approved

Beveridge Williams

Development & Infrastructure Consultants

PRELIMINARY PRINT
NOT FOR CONSTRUCTION

2200044 16 950 P4

DAVIS VINEYARD PRECINCT 3 - STAGE 16
AUST INVESTMENT & DEVELOPMENT P/L
CITY OF MELTON
VEHICLE TURNING MOVEMENTS
19.0m TRUCK SERVICE VEHICLE
(SHEET 5 OF 5)

D.ZHANG
10.09.2024

A.JOHN

S. FALKENSTEIN
PE0016298

PS 926926E/S3
1 Glenferrie Road
Malvern VIC 3144

ph: 03 9524 8888
www.beveridgewilliams.com.au

P1 ISSUED FOR INFORMATION 30.09.24 DZ NG
P2 ROAD NAMES UPDATED 17.12.24 DZ NM
P3 ROUNDABOUT LAYOUT AMENDED 13.03.25 DZ SF
P4 COUNCIL COMMENTS (25/03/2025) 25.03.25 DZ SF

15 15

13.03.2025
S. FALKENSTEIN 1:200 @ A10 4 8 12 16

SCALE 1:200 AT A1 SIZE

2

13.70

1.60 5.30

4.20

0.20

1.40 9.50

Articulating Angle

Lock to Lock Time
: 2.50Trailer Width Steering Angle

Tractor Track
Trailer Track

: 2.50
2.50:

Tractor Width

PM S 19M

2.50:
meters

27.8:
70.0:

6.0:

BODY (GREEN)
FRONT TYRES (BLUE)
REAR TYRES (MAGENTA)
VEHICLE PATH

DESIGN VEHICLE - 19.0m TRUCK

VEHICLE TURNING LEFT

AutoCAD SHX Text
PM S 19M

AutoCAD SHX Text
AUSTROADS 2013 (AU)

AutoCAD SHX Text
(c) 2024 Transoft Solutions, Inc. All rights reserved.

AutoCAD SHX Text
PM S 19M

AutoCAD SHX Text
AUSTROADS 2013 (AU)

AutoCAD SHX Text
(c) 2024 Transoft Solutions, Inc. All rights reserved.

AutoCAD SHX Text
PM S 19M

AutoCAD SHX Text
AUSTROADS 2013 (AU)

AutoCAD SHX Text
(c) 2024 Transoft Solutions, Inc. All rights reserved.

AutoCAD SHX Text
PM S 19M

AutoCAD SHX Text
AUSTROADS 2013 (AU)

AutoCAD SHX Text
(c) 2024 Transoft Solutions, Inc. All rights reserved.

AutoCAD SHX Text
PM S 19M

AutoCAD SHX Text
AUSTROADS 2013 (AU)

AutoCAD SHX Text
(c) 2024 Transoft Solutions, Inc. All rights reserved.

AutoCAD SHX Text
PM S 19M

AutoCAD SHX Text
AUSTROADS 2013 (AU)

AutoCAD SHX Text
(c) 2024 Transoft Solutions, Inc. All rights reserved.

AutoCAD SHX Text
PM S 19M

AutoCAD SHX Text
AUSTROADS 2013 (AU)

AutoCAD SHX Text
(c) 2024 Transoft Solutions, Inc. All rights reserved.

AutoCAD SHX Text
PM S 19M

AutoCAD SHX Text
AUSTROADS 2013 (AU)

AutoCAD SHX Text
(c) 2024 Transoft Solutions, Inc. All rights reserved.

AutoCAD SHX Text
PM S 19M

AutoCAD SHX Text
AUSTROADS 2013 (AU)

AutoCAD SHX Text
(c) 2016 Transoft Solutions, Inc. All rights reserved.

AutoCAD SHX Text
PM S 19M

AutoCAD SHX Text
AUSTROADS 2013 (AU)

AutoCAD SHX Text
(c) 2016 Transoft Solutions, Inc. All rights reserved.


